2007 South County Overlay - Contract C00200C07 Bid Tabs

Engineer's Estimate ICON Materials Watson Asphalt Paving Woodworth & Company Lakeside Industries
Item | Std. Item Item Unit Unit Total Unit Total Unit Total Unit Total Unit Total
No. No. Item Description Quantity | Measure Cost Cost Cost Cost Cost Cost Cost Cost Cost Cost
PREPARATION
1 Removing Plastic Traffic Markings, Rumble Strips, and Raised Pavement Markers 1 L.S. Lump Sum [ $ 100,000.00 | Lump Sum | $ 185,000.00 | Lump Sum | $ 231,000.00 | Lump Sum | $ 350,000.00 | Lump Sum [ $  63,500.00
SURFACING
2 5120 Crushed Surfacing Top Course 8,590 TON $ 22.00| $ 188,980.00)$ 25.00 [ $ 214,750.00 | $ 24.00 | $ 206,160.00 | $ 1500| $ 128,850.00| $ 27.00 | $ 231,930.00
HOT MIX ASPHALT
3 5711  [Planing Bituminous Pavement 47,580 S.Y. $ 3.25| $ 154,635.00 | $ 340 | $ 161,772.00 | $ 3.90 | $ 185,562.00 | $ 530 | $ 252,174.00 | $ 4.25| $ 202,215.00
4 5767 HMA Cl. 1/2" PG 64-22 69,460 TON $ 58.00 | $4,028,680.00 | $ 57.80 [ $4,014,788.00 | $ 61.25 | $4,254,425.00 | $ 62.50 | $4,341,250.00 | $ 67.05 | $4,657,293.00
5 5830 [Job Mix Compliance Price Adjustment DOLLAR | CALC $ 121,500.00 $ 121,500.00 $ 121,500.00 $ 121,500.00 $ 121,500.00
6 5835 Compaction Price Adjustment DOLLAR CALC $  80,300.00 $ 80,300.00 $ 80,300.00 $ 80,300.00 $ 80,300.00
EROSION CONTROL AND LANDSCAPING
7 6490 Erosion / Water Pollution Control DOLLAR | CALC $ 8,000.00 $ 8,000.00 $ 8,000.00 $ 8,000.00 $ 8,000.00
OTHER ITEMS
8 7728 Minor Changes DOLLAR CALC $ 1.00 [ $ 29,000.00 $  29,000.00 $ 29,000.00 $ 29,000.00 $ 29,000.00
9 7736 |SPCC Plan 1 L.S. LumpSum | $  1,000.00 | Lump Sum| $  1,000.00 | Lump Sum | $ 500.00 | Lump Sum | $  1,500.00 | Lump Sum| $  5,000.00
$4,712,095.00 $4,816,110.00 $5,116,447.00 $5,312,574.00 $5,398,738.00
Percentile Diff from Eng'r Estimate 2.21% 8.58% 12.74% 14.57%

P:\awarded contracts\2007\2007_S_County_OL_(M78019).xIs lofl




